
Bensalem Library Rear Wall Modifications and Window Addition 
 

ADDENDUM NO. #1 
 

ITEM #1:   The deadline for bidder questions is November 26, 2021. 
 
ITEM #2:   Paul Wetzel at Kawneer is who helped with the window design for this project.  His  
                   contact is paul.wetzel@arconic.com  
 
ITEM #3:   Clarification – There will be no field office provided by the Library for this project. 
 
ITEM #4:   Clarification –  The awarded contractor shall obtain the proper contractor’s license  
                   from Bensalem Township. 
 
ITEM #5:   Clarification – There is no Lead Paint concerns that the Library is currently aware of. 
 
ITEM #6:   Clarification – During construction of this project the Library will be closed.  The  

      awarded contractor shall provide the library with a proposed construction timeline  
      with dates so that the library can coordinate closures.  The intent is to limit the  
      amount of down time for the library, so this time line should be based on the  
      window delivery and installation times. 

 
ITEM #7:   Clarification – Each contractor shall include all work required to redo all of the  
                   existing control joints in the rear wall. 
 
ITEM #8:   Clarification – Contractor shall include all required electrical work if any existing  
                   electrical power/wiring needs to be relocated around the new windows and  
                   reconnected to the existing receptacle(s) in the rear wall.  
 
ITEM #9:   Clarification – All questions related to bidding shall be e-mailed to    
                   jboles@holsteinwhite.com.  All site visit requests during bidding shall be sent to  
                   sheldronl@buckslib.org 
 
ITEM #11:  Clarification – Attached is the previous window project done at the library for  
                    reference.  The intent is to match existing windows thickness, glazing, etc. 
 
ITEM #10:  Attached is the sign-in sheet from the mandatory pre-bid meeting. 
 

The Base Bid shall reflect all of the work as described above 
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