ITEM #1: Bidder Question – Currently there are serious supply chain issues and may effect the 120 day project completion date. Will this clause and any related liquidated damages be waived?

RESPONSE: We are aware of the supply chain issues and will be extending the project completion date to 180 day period after award. The liquidated damages will NOT be waived but once the project is awarded, the replacement equipment is ordered and the estimated lead times have been determined, we will have a coordination meeting/call to discuss the project schedule just in case the project timeframe needs to be adjusted based on the equipment lead times.

The Base Bid shall reflect all of the work as described above